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Contract # EP-W14-020 Task Order #

TITLE: Conflict Prevention and Resolution Center - Just In Time Consultative Services for
Region 3 Green School Yard Initiative

Abstract: This task order provides facilitation for the conflict prevention, outreach, and
information support for R3 WPD for the Green School Yard Initiative. The purposc of the
initiative is to develop a step-by-step guidebook that will map out the process for an MS4
permittee to install green infrastructure BMPs on school yards that will address planning, design,
construction, operation & maintenance, and on-going stewardship. The overall purpose of this
guidc is provide cducation and guidance for stakeholders to develop green school yards that
utilize Green Infrastructure BMPs to meet regulatory requirements and provide community and
educational benefits. As a part of this project EPA will also assist community stakcholders in the
identification and selection of potential schoolyard arcas. Identify green infrastructure BMPs
that will address regulatory requirements and provide benefits to both the community and the
MS4 permittee. The initial pilot effort will take place in Newport News, VA,

The outcome of projects on this task order will be information/outreach support through
webcasts, electronic newsletters, technical support documents from rescarch and coordination,
Charrettes, workshops, self-help guides, fact sheets, and/or manuals for information and
technology transfer. This task order is being funded by EPA Region 3.

I. BACKGROUND

The purpose of this task is to provide the Conflict Prevention and Resolution Center (CPRC) and
the U.S. EPA Region 3 Water Protection Division with assistance in implementing collaborative
problem solving, dispute prevention, dispute resolution, negotiation and meeting facilitation -
within the context of Clean Water Act regulatory and non-regulatory cfforts in protecting and
restoring water quality so that innovative solutions to complex problems can be developed and
issues and controversies can be constructively resolved with respect to regulatory compliance
and regulatory flexibility. This assistance can take a variety of forms including, but not limited
to providing conflict resolution advice and just-in-time coaching, facilitating meetings and group
processes, analyzing and mediating disputes, providing for third party neutral expertise, and
designing and implementing collaborative efforts such as consensus building and multiparty
decision making. The assistance delivered under this task will be for situations that nced
immediate attention or which are relatively short term in nature,

The EPA anticipates that this task order will consist of approximately 1 efforts depending upon
the intensity of the cfforts undertaken. The statement of work may be modified to include
additional collaborative activities, projects or pilot efforts. If additional collaborative activitics,
projects or pilot cfforts are ordered the EPA will issue a modification to the Task Order to
include the additional cases and will provide additional funding.
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SCOPE OF WORK
Preparation

The contractor shall submit a work plan to the Contracting Officer (CO), Project Officer
(PO), and Task Order Project Officer (TOPO) in accordance with the requirements of the
contract and this Task Order.  The workplan shall include description of procedures for
temporary and permanent procedures to re-designate labor categories when
reassignments or vacancies occur in assigned labor categorics. The contractor shall
include a quality assurance plan for deliverables and discussion of assumptions in the
work plan.

The contractor shall work with the TOPO and PO to design a comprehensive Technical
Directive Form (TDF), project budget tracking and reporting format, sample
collaboration agreements and activity summary format to cnable the contractor and the
TOPO to adequately monitor multiple projects on this task order.

The contractor shall provide oversight of deliverables, monthly reports and invoices as
required by the contract. In months when no substantive work is performed, a monthly
report will not be required.

ADR Support

When a TDF is issued, the contractor shall select disputc resolution professional(s) for
cach project under the Task Order in consultation with the Project Officer (PO) and Task
Order Project Office (TOPO). The TOPO will include qualifications for the dispute
resolution professional such as knowledge of the subject matter, conflicts of interest,
availability, and experience in the type of work required, cost, geographic proximity and
any other relevant selection criteria that may be specified in the TDF. In many cases
identification of an appropriate facilitation or mediation professional for a specific effort
may involve consultation with the local stakcholders regarding their nceds and
preferences.

This Task Order shall provide ADR consultation, process design, conflict coaching,
public participation, consensus-building, conflict analysis, dispute prevention and dispute
resolution services to the Green Highways Partnership including Region 3 staff, other
external parties such as GH Partners, and EPA Headquarters Office as determined by GH
Partnership and TOPO. The contractor may provide services in person, on site, by
tclephone or by email.

Specific activities will be detailed in TDFs and may include but are not limited to the
following:

Consulting with EPA staff and management: The contractor may consult with EPA staff and
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management regarding the history, status and collaborative activities, the pilot efforts and goals
of the Green Highways Partnership and may review relevant written material on the activity or
pilot cffort.

Conducting a conflict. dispute or situation assessment: The contractor may perform an analysis
of the sources, parties, issucs, tactics, and outcomes of a particular situation, issue, problem,
conflict or dispute. This analysis may include the review of relevant written material and
clectronic information and interviews with relevant stakeholders.

Developing written process recommendations: The contractor may provide process
recommendations that will detail the actions to be taken to establish and implement a disputc
prevention, management or resolution process, the parties involved and their roles.

Helping the parties identifv and select a neutral third party: The contractor may assist the partics

in identifying and selecting a neutral third party (e.g. facilitator, mediator, fact finder) who mects
the specified qualifications and is acceptable to all of the participating parties. If appropriate the
contractor may assist the partics in drafting a mediation agreement and/or an agreement to share

the costs of the neutral.

Convening appropriate partics: The contractor may conduct a convening process. This process
will involve interviewing affected parties to get their perspectives on a situation., issue, problem,
conflict or dispute and asscssing the partics’ willingness or interest in addressing the matter
through a dispute prevention, management or resolution process or forum.

Developing and providing information: In consultation with the EPA TOPO and designated
Technical Directive contact, the contractor may prepare and distribute background information
on the issues to potential participants in a consultative, collaborative or conflict resolution
process. This may include preparing and presenting research, analyscs, explanations, summarics,
fact sheets, white papers, brochures, engaging in joint-fact finding and other similar collections
of data or information nceded to cducate the partics or the public as to the substance of the issue
or dispute and options for resolving it.

Designing appropriate processes and interventions: The contractor may design an approprialc
dispute resolution process or processes. This task may involve assessing the stakeholders and
their issucs, the relationship between and among stakcholders, and the context of the dispute. A
complete process design will include clearly specifying the role of the third party neutral (c.g.
facilitator, mediator, and/or fact finder), the parties to be included, and the structure and time
frame of the process.

Providing necessary support: At the request of the TOPO and the parties, the contractor may
provide subject matter experts in technical, scientific, economic or other ficlds related to the
substance of the project. This support may include conducting rescarch, reviews and fact
analyses and making presentations to the parties. The contractor also may establish and/or
maintain communication and information links such as web pages, list serves, and other methods
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of communication regarding the project.

Facilitating and mediating sessions or meetings: The contractor may providc facilitation or
mediation support for a meeting, collaborative workshop or mediation session. This support may
include assisting with agenda development, providing input on meeting or session design, and
facilitating or mediating the meeting or session.

Svnthesizing issues and writing summaries: At the conclusion of meetings, the contractor may
provide meeting summarics that identify participants, specify points of agrecment and
disagreement, identify issues that arose during the meeting or that require further attention, and
indicate agreed upon next steps.

Providing logistical support related to meetings for which the contractor is providing ADR
services under this Task QOrder: The contractor may provide logistical support for ADR services.
This support may include locating and securing meeting space; obtaining or supplying all the
necessary audio-visual and computer equipment; furnishing flip charts and markers; and
disseminating information regarding the project.

Contacting partics before. afier or between meetings regardine issues under discussion: The
contractor may contact parties involved in a dispute resolution process before, after or between
meetings to get a sense of their perspectives on issues under discussion. This work can help
climinate the potential for surprisc, focus the meeting and continue the work begun in the
meeting.

Coaching parties in the above skills: The contractor may coach EPA staff and/or the involved
parties in negotiating skills and strategics, public involvement, consensus building or dispute
prevention, management or resolution processes in order to enhance Green Highways Partners’
capacity to facilitate innovation, collaboration and manage conflict if necessary.

Assistance to Region 3 in providing support to communities designated/selecied by R3 WPD in
arcas of implementing G3 or CBP3 activities to address green stormwater retrofit needs. Support
may include technical and organizational supports and coaching in implementing innovative GI
practices or innovative financing.

C. Reports

1. Oral Briefings - At intervals specified by the TOPO, but no less frequently than quarterly the
Contractor shall provide the TOPO and the designated program contact with an oral bricfing on
the status of work pursuant to each Technical Directive and this TO.

2. Case Reports - The contractor shall prepare a brief report at the end of each case, project or

activity. The report shall bricfly describe the services provided, a list of stakcholders involved in
the case, and the results of those services, including any recommended follow-up actions.
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3. Final Report - The contractor shall prepare a final report for the Task Order. This report will
include each case report that was prepared (above), an overall evaluation of the services provided
as part of the Task Order, lessons learned and recommendations for the future.

4. Evaluation - The Contractor shall provide information for EPA's ADR and contract tracking
systems and dispute resolution professionals working under this Task Order shall complete EPA
ADR evaluation system questionnaires and provide information necessary to administer
questionnaires to participants in ADR processes (c.g., contact information for parties). The
contractor shall contribute to or conduct all or parts of an evaluation of the case according to
EPA casc or mecting evaluation protocols. As requested by the TOPO, the contractor shall
participatc in a post-process debricfing with EPA officials, including the PO, TOPO and
Technical Directive and relevant EPA management, to discuss lessons learned and next steps.

III. WORK APPROACH
The process and controls for this work will be as follows:

a. The EPA person requesting services pursuant to this TO shall contact the TOPO and
jointly they will determine: (1) whether the work requested is within the statement of
work for this task order and (2) the scope of the assistance needed.

b. The TOPO will provide the Contractor with a completed Technical Directive form (with
a copy to the PO, CO and Technical Directive contact (i.c. the person requesting services)
which will include a short description of the situation, the location of the assignment,
local contacts, qualifications of appropriate service providers, schedule constraints, time
limits, reporting requirements, the tasks to be performed and any special requirements.

C. The Contractor shall provide the assistance as outlined in the Technical Directive. The
contractor shall include the TOPO and the Technical Dircctive contact in
communications and planning discussions.

d. All reports, transmittals and deliverables for a particular Technical Directive shall be
submitted to the TOPO, PO, technical contact and the Technical Directive contact person.

€. This TO is designed for rapid response to quickly developing situations. It is not
designed to provide long term support for a complex ongoing casc or project. EPA
expects that projects that are anticipated to continue past 120 hours (or other ceiling as
designated by the TOPO in the Technical Directive) shall be transitioned to a scparatc
Task Order or other contractual vehicle as soon as possible.

The contractor shall approach this task in accordance with terms of the contract.




A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order:

¢ Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and logistical
resources necessary 1o participate effectively in the process and -- where resources are
inadequate -- assist them in identifying appropriate resources or in making necessary
adjustments to the process to accommodate resource constraints.

¢ The ADR professional shall assist the participants in identifying the issucs that arc
important to resolving any controversy and solutions that will address the needs shared
by the participants.

* The ADR professional shall conduct the process to promotc active engagement from all
participants.

* The ADR professional shall explore with the participants appropriate ways to incorporate
high quality and relevant information resources necessary to resolve the issucs.

* To support productive dialogue and effective implementation of any agreements reached
by the participants, the ADR professional shall ensure that participants have appropriate
authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with cthical codes applicable to
the practice of dispute resolution professionals. Relevant cxamples of ethical codes include
those adopted by:
 the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(hllp://\v\nv.acmct.orp/uploadcdFiIcs/Practitioncr/ModclSlandardsoI'ConduclforMcdialo
rsfinal03(1H(1).pdH ‘
* the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofT:thics.aspx)
* the International Association for Public Participation:
(htp://iap2.afliniscape.com/displavecommon.cfm?an=1&subarticlcnbr=8)

C. Confidentiality




The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional by any of
the partics, communications between partics and the ADR professional, and notes and dispute
resolution work product generated by the ADR professional during work pursuant to this TO
shall be maintained as confidential by the ADR professional pursuant to the provisions of the
ADR Act of 1996 (Public Law 104-320; 5 USC 571 er al) and applicable federal, state and
judicial requirecments.

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s
alternative dispute resolution activitics under this task order.

D. Contractor Representation

In gathering information or performing tasks with partics outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employce.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used
on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Qualifications:

If out of town travel is required to accomplish the tasks under this task order, the contractor shall
obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or
the PO. To the extent possible, the contractor’s per dicm costs shall be within allowable limits
set by GSA.

This task order is not funded by multiple appropriations. This task order does not have tasks to
develop environmental data or surveys. This task order does not provide for training of
contractor personncl, provision of Government Furnished Property or Accountable Personal
Property or IT products or services. The SOW docs not include any tasks that are inherently
governmental in nature or provide personal services. The SOW docs not anticipate transferring
or developing Confidential Business Information or Personally Identifiable Information to the
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contractor. Development of communications products as a result of activities on this task order
will be in compliance with EPA’s Policy and Implementation Guide for Communications
Product Development and Approval found at
HTTP://www.cpa.gov/productreview/guide/index. html.

The Contractor is directed to conduct Conflict of Interest checks and provide this information as
a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The Contractor shall provide EPA all reports in accordance with the contract unless
specifically changed in the statement of work.

The Contractor shall provide a work plan within the schedule provided in the basic
contract.

Copics of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the PO, and TOPO listed below and the relevant Technical Directive
contact.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA
TOPO. the Contractor shall revise the report and distribute final copics as stated in the Scope of
Work. Reports may be submitted clectronically unless specified differently in the Technical
Directive.

Item: Due No Later Than:

Decliverables:

Work Plan 10 days after TO issuance

Case Conclusion Summaries 20 days after conclusion of work
Final Report - 20 days before Task Order expiration

Transmiuals:

Fact sheets, agendas.,
summaries, other written documents



as ordered As directed in the Technical Directive

V. EPA CONTACTS

Project Officer:
Deborah-Dalion
Lerry Lenton
Conflict Prevention and Resolution Center
Environmental Protection Agency
Mail Code 2388A
1200 Pennsylvania Avenue, NW
Suite 6402-PN\
Washington, DC 20460
Phone: 202-564-209013 Fax: 202-501-1715

Task Order Project Officer:
Denise Rigney
Office of State and Watershed Partnerships
Water Protection Division
Environmental Protection Agency
Mail Code: 3WP10
1650 Arch Street
Philadelphia, PA 19103
Phone: 215-814-2726 Fax: 215-814-2301

Alternate Task Order Project Officer:
Jada R. Goodwin
Program Analyst
Water Protection Division (3WP60)
Phone: 215-814-5381
Cell: 215-266-7261
Email: goodwin.jada@epa.gov

Supervisor:
Dominique Lueckenhoff
Deputy Director
Water Protection Division
Environmental Protection Agency Region 3
Mail Code: 3WPI10
1650 Arch Street
Philadclphia, PA 19103
Phone: 215-814-5810 Fax: 215-814-2301
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VL. PERIOD OF PERFORMANCE

The period of performance of this Task Order shall be until October 3 1,2016
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6. ISSUED BY CODE [HPOD 7. ADMINISTERED BY (If other than Iitem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) 0 9JA. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEEITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0054
10B. DATED (SEE ITEM 13)
CODE 097779698 |FA°'UTYC°DE 09/03/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $30,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Oisnot.  [X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost estimate that
was submitted by the Contractor on 7-7 and accepted by the Task Order COTR on 9-2. These
changes were made in response to the Government's revised Statement Of Work. '

In accordance with the revised Statement of Work the Period of Performance has been
increased to June 30, 2017.

This modification increases the ceiling of the Task Order by $30,165.48 which brings the
total estimated cost from $50,038.00 to $80,203.48.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Patrice L. Cunningham
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
N2 T ELECTROMIC
= R S$IGNATURE | 09/15/2016
(Signature of person suthorized to sign) {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable
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NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(A) (B) © ko (E) (F)

This modification also provides incremental funds
in the amount of $30,000 which brings the total
obligated amount from $50,000 to $80,000.

TOCOR: Denise Rigney Max Expire Date: 06/30/2017

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
31-0CT-16 to 30-JUN-17
Total Amount for this Modification: $30,165.48
New Total Amount for this Version: $80,203.48
New Total Amount for this Award: $80,203.48
Obligated Amount for this Modification: $30,000.00
New Total Obligated Amount for this Award:
$80,000.00

Incremental Funded Amount changed: from
$50,000.00 to $80,000.00

Maximum Potential Expiration Date changed to
06/30/2017

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $50,038.00 to $80,203.48
Obligated Amount for this modification: $30,000.00
Incremental Funded Amount changed from $50,000.00
to $80,000.00
End Date changed from 31-0CT-16 to 30-JUN-17

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $50,038.00 to $80,203.48

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-03LP0CB-202B63-2505-1603LL1005-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 03LPOCB
Program (PRC) 202B63
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1603LL1005-001
Quantity: O
Amount: $30,000.00
Percent: 37.40486
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 5§3.110
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NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery: 10/31/2016

Delivery Location Code: HPOD
Denise Rigney

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 09/03/2015 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 I 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 06/30/2017

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS
4300 FAIR LAKES COURT
FAIRFAX VA 220334232

)]

9A. AMENDMENT COF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 097779698 FACILITY CODE

0054

10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020

10B. DATED (SEE ITEM 13)
09/03/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[OThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

Ois extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED [N ITEM 14.

_CHECKONE [ A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Specify type of modification and authonty)
X FAR 52.249-14

E. IMPORTANT: Contractor Oisnot.  [Xlis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to July 31, 2017 at

no additional cost to the Government.

TOCOR: Denise Rigney Max Expire Date: 07/31/2017

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope
Period Of Performance End Date changed from 30-JUN-17 to 31-JUL-17

Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $80,203.48
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TIiTLE OF SIGNER (Type or print)

Patrice L. Cunningham

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

{Signature of person authorized to sign)

165, UNITED STATES OF AMERICA
ez -

(s S P N

-

16C. DATE SIGNED
ELECTROMC

BHaNATURE | 06/30/2017

{Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable
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Prescribed by GSA
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Payment:
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